
TFC Contract No. 18-107-000 
Campos Engineering, Inc, 

Assignment No. I 
Project Nos.: 14-037-0405 & 14-038-0405 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
CAMPOS ENGINEERING, INC. 

TFC CONTRACT N0.18-107-000 

ASSIGNMENT NO. 1 

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 1 
(hereinafter referred to as .. Assignment No. l" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Campos Engineering, Inc. located at 1331 River Bend 
Drive, Dallas, Texas 75247 (hereinafter referred to as "PSP") (TFC and PSP are hereinafter 
referred to individually as a "Party" or collectively as "Parties"), to be effective on the Effective 
Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing testing, adjusting, balancing and commissioning 
services for the DPS Deferred Maintenance Projects in Amarillo, Texas and Childress, Texas 
(hereinafter referred to as the "Project"), as further depicted in "Exhibit A-1," PSP's IDIQ 
Assignment No. I Proposal dated July 30, 2018, attached hereto and incorporated herein for all 
purposes and consisting of ten (I 0) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. I shall be 
completed no later than August 31, 2019, unless terminated earlier as provided in Section 3.2 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. I. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. l. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 1 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. l shall not 
exceed the sum of Forty-Four Thousand Seven Hundred Twenty-Three and 90/100 ($44,723.90). 
No more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
performed and reasonable and necessary costs and expenses incurred through the last day of the 

DocuSign Envelope ID: AFEF0876-C51C-4978-A558-FDEE81020514



TFC Contract No. 18-107-000 
Campos Engineering, Inc, 

Assignment No. I 
Project Nos.: 14-037-0405 & 14-038-0405 

previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. I, PSP shall identify the Project Manager, PSP' s employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-1." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-107-000 
Campos Engineering, Inc, 

Assignment No. I 
Project Nos.: 14-037-0405 & 14-038-0405 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

TEXAS FACILITIES COMMISSION 

By: ___________ _ 

John S. Raff 

Interim Executive Director 

Date of execution: 

JriJL.. G.C. 

_n._ Dir. 

JL D.E.D. 

-------

CAMPOS ENGINEERING, INC. 

By= --------~~---

Tony Casagrande 

President 

Date of execution: 
--------~ 
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EXHIBIT A-1 

TFC Contract No. 18-107-000 
Campos Engineering. Inc, 

Assignment No. I 
Project Nos.: 14-037-0405 & 14-038-0405 

PSP'S IDIQ ASSIGNMENT NO. 1 PROPOSAL DATED July 30, 2018 
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TFC Contract No 18· 107·000 

July 30, 2018 

CAMPOS 
ENGINEERING, Inc. 
Consulting Engineers 

Attn: Daniel Yen 

Extiibit A· 1 Ass•gnmenl No. 1 

TAB Proposal 

Re: HVAC Testing, Adjusting, and Balancing (TAB) and Mechanical Commissioning (Cx) 
Proposal 
TFC - DPS 14-15 OM Amarillo and Childress 

Campos Proposal #IED- S17-1379.01Rv6 

Mr. Yen, 

Campos respectfully submits this proposal to provide Testing, Adjusting and Balancing (TAB) and 
Commissioning (Cx) Services forTFC- DPS 14-15 OM Amarillo project located in Amarillo, Texas 
and TFC - DPS 14-15 OM Childress project located in Childress, Texas. 

THE SCOPE OF WORK shall be defined as follows: 

Test, adjust, and balance and commissioning of the new HVAC related equipment associated 
with the construction documents dated 2/16/17, TFC Contract No. 18-107-000 and as described 
in the basic services, clarifications, and exclusions below. 

EQUIPMENT INCLUDED IN THE SCOPE OF WORK 

DPS Amarillo 
• 18 New Roof-Top Air Handling Units 

o Unit test 
o Associated supply and return grilles 

• 1 New Computer Room Air Conditioning Unit 
o Unit test 
o Associated supply and return grilles 

• 4 New Exhaust Fans 
o Fan test 
o Associated exhaust grilles 

DPS Childress 
• 5 New Roof-Top Air Handling Units 

o Unit test 
o Associated supply and return grilles 

• 2 Split System Air Conditioning Units 
o Unit test 
o Associated supply and return grilles 

• 3 Ductless Split System Air Conditioning Units 
o Unit test 
o 2 Gas Fired Unit Heaters 
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TFC Contract No. 18·107·000 

CAMPOS 
ENGINEERING, Inc. 
Consulting Engineers 

Exhibit A· 1 Assignment No. 1 

TAB Proposal 

BASIC SERVICES: Campos shall provide the basic services listed below to generally meet the 
intent of the project's TAB specification. 

Testing. Adjusting and Balancing 

1. Campos shall evaluate the contract drawings and specifications relating to testing and 
balancing services for arrangement and adequate provisions of devices for HVAC testing, 
adjusting, and balancing. 

2. Campos shall evaluate the HVAC manufacturer's submittal data, HVAC automatic 
temperature control sequences and the shop drawings for balance-ability and conformity 
to the project specifications. 

3. Campos shall prepare the plans for testing and balancing field procedures by numbering 
each air outlet, air grille, and air terminal unit. Whenever possible, Campos shall use the 
numbering system indicated on the mechanical plans. Plans shall be reduced to 11" x 17" 
format for insertion in the final test and balance report and for clarification of punch items 
identified in each project status report. 

4. Upon written notification of completed system and equipment start-up, Campos shall test, 
adjust, and balance the heating, ventilating, and air conditioning systems in accordance 
with NEBB Procedural Standards for Testing, Adjusting, and Balancing of Environmental 
Systems. 

5. If the HVAC systems reported as ready are found not to be ready, the deficiency shall be 
documented in the form of a corrective action report (CAR) and reported to the responsible 
contractor and the project manager. 

6. Campos shall report deficiencies in the operation of the HVAC system controls if observed 
during the HVAC testing, adjusting, and balancing. 

7. The responsible contractor shall be given the opportunity to correct the deficiencies listed 
in the CAR and notify Campos in writing when all deficiencies in the CAR are ready for 
recheck. Campos shall retest each piece of equipment listed as corrected one time. If 
the deficient item remains, Campos shall report the deficiency in our final test and balance 
report. 

8. Upon completion of the field testing, adjusting, and balancing, Campos shall submit a 
certified, bound, typewritten report. The final report shall be signed and sealed by the 
NEBB certified professional for approval by the Owner and consulting MEP Engineer. The 
report shall include an executive summary. test report data, instrument calibration report, 
and reduced copies of the mechanical construction drawings of the HVAC layout. 

9. Campos shall provide one (1) opposite season site visit to perform delayed testing due to 
seasonal ambient conditions. Campos shall submit an opposite season visit report 
including an executive summary of equipment tested during the opposite season site visit, 
the associated test data sheets and a current instrument calibration sheet. 
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TFC Contract No. 18·107-000 Exhibit A·1 Assignment No. l 

L2 Bl--CAMPOS 
~ ENGINEERING, Inc. 
~~""'"""'-........::;o=...- Consulting Engineers TAB Proposal 

COMMISSIONING 

10. Campos, as the Commissioning Consultant (Cx), will lead, review, and oversee the 
completion of the commissioning process of the mechanical equipment. Campos shall 
report commissioning results, findings, and recommendations. 

11. Campos shall conduct a preliminary consultation meeting to confirm the commissioning 
procedures and to develop an understanding of the project requirements in conjunction 
with the project team. 

12. Campos shall review drawings and specifications in the contract documents phase for 
conflicts between systems, ability to be tested, commissioned, and maintained and 
provide a summary review report. 

13. Campos shall develop project specific system construction checklists I system readiness 
checklists (SCC/SRC) and performance verification tests I functional performance tests 
(PVT/FPT) for the systems to be commissioned. 

14. Campos shall provide the pre-functional and functional testing plan requirements for 
incorporation into the contract documents. 

15. Campos shall provide a commissioning plan including the commissioning specification, 
preliminary construction phase commissioning plan, and comments from the evaluations 
of the design documents. The commissioning plan shall include the following: 

a) Commissioning Plan Summary 
b) Commissioning Procedures 
c) Commissioning Definitions 
d) Commissioning Schedule 
e) Commissioning Roles and Responsibilities 
f) System Construction Checklists (SCCs)/System Readiness Checklists (SRCs) 
g) Performance Verification Testing (PVT)/Functional Performance Tests (FPTs) 
h) Contractor Test Reports 
i) Corrective Action Reports (CARs) 
j) Issue Report Log (CAR) 
k) Commissioning Requests for Information (RFls) Reports 
I) Appendix 

16. Campos shall edit and revise the commissioning plan to accommodate changes observed 
during our evaluation of the approved submittals. 

17. Campos shall attend commissioning meetings throughout the project to coordinate the 
commissioning process. The commissioning meetings shall include the following: 

a) Commissioning Kick-off Meeting 
b) Monthly Commissioning Coordination Meetings 
c) PFC I FPT Document Review Meeting 
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TFC Contract No. 18-107-000 

[@-;~T: CAMPOS 
~~~ ENGINEERING, Inc. 
~ Consulting Engineers 

d) Training Verification Meeting 
e) Issues Outstanding Meeting 
f) Cx Closeout Meeting 

ExhibitA· 1 Assignment No. 1 

TAB Proposal 

18. Campos shall complete system readiness examinations prior to functional performance 
testing. The purpose of the examinations shall be to report and document project 
readiness for commissioning. 

19. After each examination, Campos shall submit a corrective action report (CAR) listing 
observable discrepancies that are not in accordance with plans, specifications, or 
generally acceptable industry practices. 

20. Upon written notification of completed system automation, Campos shall commission the 
functional performance of the associated building systems in accordance with NEBB 
Procedural Standards for Building Systems Commissioning. 

21 . Campos shall report deficiencies in the operation of the automated control systems when 
observed during the functional performance commissioning process. If the systems 
reported as ready are found to be deficient, the deficiency shall be documented in the 
CAR and reported to the responsible contractor and the owner's representative. 

22. The responsible contractor shall be given the opportunity to correct the deficiency within 
a 1-day period. Campos shall report the deficiency in writing to the project manager in our 
weekly status report. 

23. Upon written notification that the reported deficiencies have been corrected, Campos shall 
re-commission each piece of equipment or system listed one time. 

24. If items previously reported to Campos as being corrected are found to be uncorrected, 
Campos shall continue to list the deficiency in the corrective action report and will include 
the deficiency in the executive summary of the final commissioning report. 

25. Campos shall provide additional clarification of punch list items when requested. Reduced 
drawings shall be provided with each CAR summary and in the final report. 

26. Upon completion of construction phase commissioning procedures, Campos shall 
complete and submit a building system commissioning report signed and sealed by a 
NEBB certified building system commissioner for the owner's use and approval. 

27. Campos shall provide an opposite season site visit to perform delayed system 
commissioning, to review building operation with the operations and maintenance staff 
and occupants and to observe outstanding commissioning deficiencies listed in the 
commissioning report 

EXCLUSIONS and CLARIFICATIONS 

1. All HVAC systems in the scope of work shall be installed per the construction documents 
and made fully functional by others prior to Campos beginning TAB onsite. 
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TFC Contract No. 18-107-000 

~ny= CAMPOS 
·~~.I§ ENGINEERING, Inc. 

--~ Consulting Engineers 

Exhibit A-1 Assignment No. 1 

TAB Proposal 

2. Clean filters shall be required for all air moving systems prior to testing and clean strainers 
will be required for all hydronic systems prior to testing. 

3. Campos has no contractual relationship or authority to direct others in regards to 
scheduling and is totally dependent on the design and construction teams to have the 
work ready for TAB. 

4. Campos scheduled start dates and resulting finish dates are dependent on all other trades 
completing their work as indicated in the project schedule. Once the work is complete, 
Campos shall bear the responsibility of meeting the time allocated for the Test and 
Balance work effort. 

5. Campos shall staff the project as necessary to meet the agreed upon construction work 
dates. However, Campos has no responsibility to meet the project scheduled work dates 
when the contractors exceed their deadlines for installation and start-up. 

6. Testing of domestic water systems, domestic water pumps, sewer piping systems, natural 
gas piping systems, roof drain systems, and modified fire protection I sprinkler systems 
are not included in the scope of work for HVAC testing, adjusting, and balancing. These 
systems are typically not part of the testing and balancing work and are excluded. 

7. Refrigerant pressure and temperature data are excluded as it is not required for NEBB or 
AABC procedural standards for HVAC testing, adjusting, and balancing. Refrigerant 
system capacities will be verified by measuring the temperature splits across condensers 
and evaporators. 

8. Testing and balancing is limited only to the areas indicated on the construction documents 
dated 2/16/17. 

9. Campos is not responsible for replacing motor sheaves, fan sheaves or belts if changes 
are required to the HVAC equipment to achieve the design airflow quantities indicated on 
the provided construction documents. Campos shall provide a recommendation to the 
installing contractor if new motor or fan sheaves are required. 

10. Commissioning of building system equipment not listed in the scope of services shall be 
considered an additional service. 

11 . Rechecks of deficiencies due to persistent failure will be considered an additional service. 
Campos has provided for one recheck of each observed deficiency in the basic services 
of this proposal. 

12. Campos will require access to the control programming for the purpose of performing 
functional testing 

13. Delays in the TAB or Cx work due to others shall be documented in a TAB or Cx delay 
report. TAB or Cx delay reports shall be submitted weekly attached to the CAR Campos 
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TFC Contract No. 18·107· 000 

CAMPOS 
ENGINEERING, Inc. 

~..::::::;;=-=~ Consulting Engineers 

Exhibi!A·1 Assignment No. 1 

TAB Proposal 

shall request additional fees in the event costs due to TAB or Cx delays or deficiencies 
that exceed 5% of the total fee indicated below in the fee section of this proposal. 

14. The pricing provided is for normal working hours Monday- Friday, 8:00 a.m. - 5:00 p.m. 
If there are delays due to other trades that require extended hours, weekend work, or more 
than one 2-man crew to complete the TAB activities within the construction schedule, 
Campos will require a change order to accommodate the additional costs 

FEES 

Testing, Adjusting. and Balancing (TAB): 

1. TAB Services Amarillo 
2. TAB Services Childress 

Total 
(Twenty Six Thousand Forty Five Dollars Eighty Five Cents) 

Commissioning (Cx): 

$ 17, 198.10 
$ 8.847.75 
$ 26,045.85 

1. 
2. 

Cx Services Amarillo $ 8,666.05 
3.662.00 Cx Services Childress $ 

Total $ 12,328.05 
(Twelve Thousand Three Hundred Twenty Eight Dollars Five Cents) 

Reimbursable Expenses 

1. Not to Exceed Amarillo 
2. Not to Exceed Childress 

Total 
(Six Thousand Three Hundred Fifty Dollars) 

The remainder of this page was intentionally left blank. 

$ 4,000.00 
$ 2.350.00 
$ 6,350.00 

1331 River Bend Drive• Dallas, Texas 75247 •Tel (214) 696-6291 • Cell (214) 697-4328 

DocuSign Envelope ID: AFEF0876-C51C-4978-A558-FDEE81020514



TFC Contract No. 18-107·000 Ass·gnmenl No. 1 

TAB Proposal 

PAYMENT 

Invoices to be submitted monthly based upon an estimated percentage of completion. 

Respectfully submitted, 
CAMPOS ENGINEERING, INC. 

Matt Stevens 
NEBB Certified Technician - TAB 
Preconstruction & Estimating 

Wesley McVey, P.E. 
CBCP, NEBB Certified Professional - TAB 
Principal 

Attachment A - TAB Man Hour Breakout 
Attachment B - Cx Man Hour Breakout 
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Attachment A 
ExhibitA-1 

Hourly TAB Services Summary 

Labor and Hourly Rates Not To Exceed 
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$ -
Total: $ 26,045.85 
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Attachment B 
Elchibil A-1 

Hourly Cx Services Summary 

Labor and Hourly Rates Not To Exceed 
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A. LABOR RA TES 

ExhibitA-1 

PROFESSIONAL FEE SCHEDULE 
Effective January 1, 2018 

Assignment No. 1 

DISCIPLINE HOURLY RATES 

Project Manager .......................................................................................... $195.00 
Senior Mechanical/Electrical/Plumbing Engineer ......................................... $195.00 
Mechanical/Electrical/Plumbing Engineer ......... .. ....................... .................. $165.00 
Construction Administrator ...................... ............ ....................................... .. $140.00 
Senior Mechanical/Electrical/Plumbing Designer ......................................... $155.00 
Mechanical/Electrical/Plumbing Designer .................................................... $120.00 
CADD Technician ............................................. ........................................... $100.00 
Commissioning Director .......... ... ......................................... ......................... $190.00 
Commissioning Manager .. ........................................................................... $175.00 
Commissioning Engineer .. ............................ ............................................... $135.00 
Commissioning Coordinator ....................................... ........... ....................... $130.00 
Commissioning Technician ...... .................................................................... $120.00 
Test & Balance NEBB Certified Professional .......................................... ..... $165.00 
Field Operations Manager ........................................................................... $135.00 
Field Project Leader ..................................................................................... $110.00 
Field Construction Coordinator .................................................................... $100.00 
Field Technician ............................................................................................. $95.00 
Secretary/Typist (Word Processor) ................................................... .. ...... ..... $95.00 
Associate Principal ..................................................................... ................. $225.00 
Principal ............................................................................................. ..... .. ... $275.00 
Senior Principal. ........................................................................................ ... $320.00 

B. Add Services 

REIMBURSABLES. i.e.: 

1. CADD Plotting 4. Travel Costs 7. Photographs 
2. Printing 5. Lodging 8. Postage 
3. Reproduction 6. Subsistence 9. Handling I Delivery 

REIMBURSABLE$ shall be billed at COST PLUS 15%. 

C. Add Services 

OUTSIDE CONSULTANTS shall be billed at cost plus 15%. 
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EXIDBIT B-1 

TFC Contract No. 18-107-000 
Campos Engineering, Inc, 

Assignment No. I 
Project Nos.: 14-037-0405 & 14-038-0405 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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Exhibit B·1 

TFC Con1r.1.c1 No. 18· I 07-000 
Project No. 14·037-0405 &: 14..0l8·040S 

Assignment No. 1 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 
(Name, Address & Contact Person (Project Manager)) 

A. Project Manngcr: Randy Burnett P.E. 
Campos Engineering. Inc. 
133 t River Bend Drive, Dallas, TX 75247 
(903) 517-9599 
rbamett(@camposengineerin2.com 

B. Subcontractors No Subcontractors 

I. (Name) 
(Address) 
(Cell#) 
(Email) 

2. (Name) 
(Address) 
(Cell#) 

I (Email) 

3. (Name) 
(Address) 
(Cell#) 
(Email) 

4. (Name) 
(Address) 
{Cell#) 
{Email) 

I ,, 
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